



January 2, 2020

BID BULLETIN NO. 2

This addendum is issued to modify or amend item/s in the Bidding Documents. This shall form as integral part of the Bidding Documents for the contractor:


Ref. No.	NAME OF PROJECT:	ABC (₱)	CONTRACT DURATION
	Abra, La Union, Ilocos Sur & Ilocos Norte District		
NHAR1CAR1-ROBAC-2019-CS-002	Survey Works for Paoay Lakeview Upgrading Project, Brgy. Suba, Paoay, Ilocos Norte	1,196,828.00	105 c.d.

Addendum No. 1 - POSTPONEMENT AND NEW ROBAC SCHEDULE OF THE PRE-BID CONFERENCE AND THE SUBMISSION & OPENING OF PROPOSALS/BIDS

In view of the ongoing shortlisting and evaluation of the eligible bidders/consultants by the Technical Working Group, all eligible bidders and concerned parties are hereby informed of the postponement and new schedule of the following ROBAC activities, to wit:

Activities	From	To
Pre-Bid Conference	January 3, 2020 at 9:00 a.m.	January 10, 2020 at 9:00 a.m.
Submission and Opening of Proposals/Bids	January 15, 2020 at 9:00 a.m.	January 22, 2020 at 9:00 a.m.

For the information and guidance of all concerned.


ATTY. RONY A. LAGMAY
Chairperson, ROBAC
District Manager, ALUISIN