

Republic of the Philippines
National Housing Authority-Region XII
NHA-XII REGIONAL OFFICE BIDS AND AWARDS COMMITTEE
2/F, JYSL Bldg., cor. Balmores and Arellano Sts. City of Koronadal, South Cotabato
Tel. (083) 228 8650 / 520 2478


To: ALL PARTICIPATING BIDDERS
From: NHA-XII REGIONAL OFFICE BIDS AND AWARDS COMMITTEE
Subject: BID BULLETIN NO. 3 – NOTICE OF POSTPONEMENT OF THE OPENING OF BIDS
Dated: SEPTEMBER 1, 2020

Due to border lockdown implemented by the Local Government of General Santos City effective from August 27, 2020 to September 13, 2020, in reference to its issued Executive Order No. 42, Series of 2020 – *“AN EXECUTIVE ORDER RESTRICTING NON-ESSENTIAL TRAVEL IN THE CITY OF GENERAL SANTOS UNDER MODIFIED GENERAL COMMUNITY QUARANTINE (MGCQ) FOLLOWING THE SUSPECTED CASES OF COVID-19 LOCAL TRANSMISSION, AMPLIFYING THEREFORE EXECUTIVE NO. 41 SERIES OF 2020 AND OTHER PURPOSES”*, important members of the Regional Office Bids and Awards Committee (ROBAC) residing within General Santos City will not be able attend the scheduled Opening of Bids on September 3, 2020 for the hereunder project.

Reference No.	Project Name	Approved Budget for the Contract (ABC)
NHAXII-2020-073	Construction of Makilala Institute of Science and Technology (MIST) Indigenous People Dormitory	19,999,918.37

In view of the above circumstance and the possible extension of the effectivity of the lockdown from the given period, all participating bidders are hereby informed that the Opening of Bids for the above project is postponed **until further notice**.

For the information of all concerned.


RIZALINO G. CABAHUG
ROBAC XII Chairperson