



July 4, 2019

**BID BULLETIN NO. 1**

Pursuant to section 8.4.3 of the 2016 Revised IRR which states that "The Supplemental/ Bid Bulletins mentioned in the immediately preceding Subsection as well as all other notices to be made by the BAC to the bidder or prospective bidders shall be posted in the PhilGEPS bulletin board and sent electronically to the e-mail address indicated in the bidder's registration".

This addendum is issued to modify or amend the scheduled date of Pre-bid Conference in the published/ posted Invitation to Bid. This amendment shall form an integral part of the Bidding Documents of the **PROCUREMENT OF ADDITIONAL FULLY DEVELOPED LOTS AND COMPLETED HOUSING UNITS UNDER NHA's YOLANDA PERMANENT HOUSING PROGRAM:**

Ref. No.	Municipality	No. of Hsg. Units	ABC (P)	Duration (c.d)	Required PCAB License
<b>REGION VI – ANTIQUE</b>					
2019-008	Culasi	750	263,392,500.00	325	Cat. "A" and "Medium B" for Buildings
2019-009	Tibiao	710	249,481,298.10	325	Cat. "A" and "Medium B" for Buildings
<b>REGION VI – CAPIZ</b>					
2019-010	Jamindan	710	249,540,299.10	325	Cat. "A" and "Medium B" for Buildings
<b>REGION VI - ILOILO</b>					
2019-011	Ajuy	1,000	351,479,700.00	405	Cat. "AA" and "Large A" for Buildings
<b>Total No. of Housing Units</b>		<b>3,170</b>	<b>1,113,893,797.20</b>		

**Addendum No. 1 – POSTPONEMENT AND NEW SCHEDULE OF PRE-BID CONFERENCE**

Due to non-availability of some BAC members on the scheduled date of Pre-bid Conference, all prospective bidders and concerned parties are hereby informed that the **Pre-bid Conference** scheduled on July 5, 2019 shall be moved to **July 8, 2019, 9:30 a.m.**, at the **NHA Operations Center, 3<sup>rd</sup> Floor NHA Main Office, Diliman, Quezon City.**

For guidance and information of all concerned unit and bidder/s.

**VICTOR C. BALBA** *w/*  
Chairperson, BAC 1 for Infra/ Civil Works  
Regional Manager, Head for Operations