



October 4, 2019

BID BULLETIN NO. 1

This addendum is issued to modify or amend item/s in the Bidding Documents. This shall form as integral part of the Bidding Documents for the contractor:

Ref. No.	NAME OF PROJECT:	ABC (P)	CONTRACT DURATION
	Mt. Province, Baguio, Benguet and Pangasinan District		
NHAR1CAR1-ROBAC- INFR-19-002	Construction of Slope Protection and Handrails in Tuba Resettlement Project Phase IIA and IIB, Brgy. Tadiangan, Tuba, Benguet	12,999,941.00	180 c.d.

Addendum No. 1 - POSTPONEMENT OF THE SUBMISSION AND OPENING OF BIDS


In view of the scheduled Court Hearing of the ROBAC Chairperson on October 8, 2019 and the NHA's Conferment of 2019 Loyalty Awardees to be held in Quezon City on October 9, 2019 at 9:00 a.m. which requires the attendance of the ROBAC Vice Chairperson, ROBAC Regular Member and the ROBAC Secretariat Head as loyalty awardees, all bidders who secured bidding documents and concerned parties are hereby informed of the postponement and new schedule of the submission and opening of bids at the same venue.

Activities	From	To
Submission and Opening of Bids	October 8, 2019 at 1:00 p.m.	October 15, 2019 at 9:00 a.m.

Addendum No. 2 - DURATION OF CONTRACT

From	To
200 c.d.	180 c.d.

For the information and guidance of all concerned.


ATTY. RONY A. LAGMAY
Chairperson, ROBAC
District Manager, ALUISIN