



January 10, 2020

BID BULLETIN NO. 3

This addendum is issued to modify or amend item/s in the Bidding Documents. This shall form as integral part of the Bidding Documents for the contractor:

Ref. No.	NAME OF PROJECT:	ABC (₱)	CONTRACT DURATION
	Abra, La Union, Ilocos Sur & Ilocos Norte District		
NHAR1CAR1-ROBAC-2019-CS-002	Survey Works for Paoay Lakeview Upgrading Project, Brgy. Suba, Paoay, Ilocos Norte	1,196,828.00	105 c.d.

Addendum No. 1 - ADDENDUM OF TOPOGRAPHIC SURVEY PLAN AS END PRODUCTS PER ITEM NO. 5.1.1 AND 5.1.2 OF THE TERMS OF REFERENCE (ANNEX "A" OF THE BIDDING DOCUMENTS)

5. END PRODUCTS


5.1 Submission to the NHA Region I and CAR-I Office of the following:

5.1.1 Relocation, Topographic, Structural and Subdivision Survey Plans, Benchmark descriptions, site photographs, side shots data and other computation regarding engineering surveys. They must be submitted in one (1) original and five (5) printed copies, as well as electronic files in CAD, PDF, and editable formats.

5.1.2 Complete survey returns approved by DENR-Region I that includes approved Subdivision Plan (1 sepia copy, 3 blue print copies, original and duplicate copy of individual technical descriptions of lots and lot descriptions).

Attached is a copy of the Minutes of Pre-Bid Conference.

For the information and guidance of all concerned.


ATTY. RONY A. LAGMAY
Chairperson, ROBAC
District Manager, ALUISIN