



16 March 2020

## **BID BULLETIN NO. 2020-001**

This Addendum is issued to modify or amend item/s in the Bidding Documents. This shall form an integral part of the Bidding Documents for contract **Ref No. R4-INFRA2020-01-003 Construction of 1-Unit Multi-Purpose Livelihood and Training Center located at Southville 8B Housing Project - Phase 2, Brgy. San Isidro, Rodriguez, Rizal and R4-INFRA2020-01-004 Construction of 1-Unit Materials Recovery Facility (MRF) & 1-Unit, 2-Classroom Day Care Center, Package 1 located at Southville 9 Housing Project - Phase 4, Brgy. Pinugay, Baras, Rizal.**

### **Addendum No. 1 – NEW SCHEDULE FOR THE SUBMISSION AND OPENING OF PROPOSALS**

Considering the recent events regarding the nationwide COVID-19 outbreak specially in Metro Manila, the National Housing Authority issued Memorandum Circular No. 2020-024 declaring every Wednesday from March 18, 2020 to April 14, 2020 suspended to allow sanitation and disinfection of the office premises.

In view of this, please be informed that the schedule for the opening of bids of the said infrastructure projects which was originally scheduled on **March 25, 2020 (Wednesday), 10:00 a.m.** at the **NHA Region 4 Conference Room, Region 4 Office – Annex Building, NHA Compound, Elliptical Road, Diliman, Quezon City**, is **postponed** until further notice and a new date has been determined.

For guidance and information of all concerned.

**ENGR. RAYMUND N. ABAD**  
*Chairperson,*  
*NHA Region 4ROBAC*