



22 June 2020

BID BULLETIN NO. 2020-002

This Addendum is issued to modify or amend item/s in the Bidding Documents. This shall form an integral part of the Bidding Documents for contract Ref No. **R4-INFRA2020-01-003 Construction of 1-Unit Multi-Purpose Livelihood and Training Center located at Southville 8B Housing Project - Phase 2, Brgy. San Isidro, Rodriguez, Rizal** and **R4-INFRA2020-01-004 Construction of 1-Unit Materials Recovery Facility (MRF) & 1-Unit, 2-Classroom Day Care Center, Package 1 located at Southville 9 Housing Project - Phase 4, Brgy. Pinugay, Baras, Rizal.**

Addendum No. 1 – NEW SCHEDULE FOR THE SUBMISSION AND OPENING OF PROPOSALS


Considering the recent events regarding the nationwide COVID-19 outbreak specially in Metro Manila, the National Housing Authority issued a Memorandum declaring every Wednesday from March 18, 2020 and proposed alternative working guidelines during ECQ and GCQ, suspended to allow sanitation and disinfection of the office premises.

In view of this, please be informed that the schedule for the opening of bids of the said infrastructure projects which was originally scheduled on **March 25 2020 (Wednesday), 10:00 a.m.** at the **NHA Region 4 Conference Room, Region 4 Office – Annex Building, NHA Compound, Elliptical Road, Diliman, Quezon City**, is rescheduled to **July 31, 2020 (Friday)**.

Addendum No. 2 – NEW GUIDELINES FOR OPENING OF BIDS DURING GCQ

Considering the recent events and the new normal, the Region 4 ROBAC will allow the use of ZOOM Cloud Meetings App for the Opening of Bids of the above-mentioned projects. Interested Bidders may contact the Region 4 ROBAC Secretariat regarding the matter.

For guidance and information of all concerned.


ENGR. RAYMUND N. ABAD
Chairperson,
NHA Region 4 ROBAC