



06 July 2020

BID BULLETIN NO. 2020-003

This Addendum is issued to modify or amend item/s in the Bidding Documents. This shall form an integral part of the Bidding Documents for contract **Ref No. R4-INFRA2020-01-003 Construction of 1-Unit Multi-Purpose Livelihood and Training Center located at Southville 8B Housing Project - Phase 2, Brgy. San Isidro, Rodriguez, Rizal and R4-INFRA2020-01-004 Construction of 1-Unit Materials Recovery Facility (MRF) & 1-Unit, 2-Classroom Day Care Center, Package 1 located at Southville 9 Housing Project - Phase 4, Brgy. Pinugay, Baras, Rizal.**


Addendum No. 1 – NEW HEAD OF PROCURING ENTITY

In view of the mandatory retirement of **Ar. Susana V. Nonato** Last May 22, 2020, please be informed that all documents/signatories for the Head of Procuring Entity of NHA Region 4 will be changed to **Engr. Romuel P. Alimboyao**, following his reassignment as the **NEW Regional Manager and Head of Procuring Entity of Region 4**, per Office Order No. 6835 dated May 26, 2020 (Annex A).

Addendum No. 2 – NEW SCHEDULE FOR THE SUBMISSION AND OPENING OF PROPOSALS

Please be informed that the Opening of Bids for the above mentioned projects which was originally scheduled on **March 25 2020 (Wednesday), 10:00 a.m.** at the **NHA Region 4 Conference Room, Region 4 Office – Annex Building, NHA Compound, Elliptical Road, Diliman, Quezon City**, is moved to **August 4, 2020 (Tuesday)**.

For guidance and information of all concerned.


ENGR. RAYMUND N. ABAD
Chairperson,
NHA Region 4ROBAC