



November 10, 2020

BID BULLETIN NO. 2

These Addenda are issued to modify or amend items in the Bidding Documents. These shall form an integral part of the Bidding Documents for the following contracts:

CONTRACT: Ref. No. 2020-10-399 Supply, Delivery and Installation of Office Furniture for the Group Managers Office (MSG, FSG, HSSG) located at 3rd Floor NHA Main Building, Diliman, Quezon City

Addendum No. 1 - Item 1: Thickness of Partitions of the Work Stations

The thickness of laminated partitions shall be from **50 mm to 60 mm**

Addendum No. 2 - Item 2: Work Station Center Drawer Finish

The center drawer shall be **metal steel** to match the mobile pedestal.

Addendum No. 3 - Item 3: Common Areas (Pantry) – 6-seater Dining Table

25 mm thk marine woodgrain table top w/ pre-glued PVC edgeband, **fixed powder coated metal legs (4 legged)**, size W1600 x D800 x H750mm (removed the metal tray and front panel).

Addendum No. 4 - Item 4: Filing Cabinet

Sliding metal door w/ double lock key GA#22 Steel powder coated, **2 adjustable shelves**.

Addendum No. 5 - Item 5: Executive Chair (high-back w/ headrest)

High-back ergonomic chair w/ height headrest;
Molded foam seat rest with leatherette upholstery;
Mesh backrest (using 3D mesh fabric);
With height adjustable lumbar support;
With seat slide for seat depth adjustment;
With gas lift for seat height adjustment;
Synchro mechanism in 3 lock position;
With PU soft pad armrest with multi adjust (height/angle/depth); and
Polished aluminum seat support and 5 pronged base with nylon caster

Addendum No. 6 – Item 6: Mini-conference chair (mid-back)

Molded foam seat rest with leatherette upholstery;
Mesh backrest (using 3D mesh fabric);
With height adjustable lumbar support;
With seat slide for seat depth adjustment;
With gas lift for seat height adjustment;
Synchro mechanism in 3 lock positions;
With PU soft pad armrest with multi adjust (height/angle/depth);
Polished aluminum seat support and 5 pronged base with nylon caster.


Addendum No. 7 – Item 7: Staff Area – Clerical Chair

Mid-back mesh chair;
Cushioned seat rest with fabric upholstery;
With gas lift for seat height adjustment;
Synchro mechanism with lock upright position;
With fixed T-shape armrest;
Backrest connected to seat rest using a solid aluminum material connector;

Addendum No. 8 – Item 8: Project Duration

From 30 Calendar Days to 20 Calendar Days

For guidance and information of all concerned.


ROMUEL P. ALIMBOYAO
Chairperson
Central Bids and Awards Committee
National Housing Authority