



November 20, 2020


## **NOTICE OF SUSPENSION**

**Subject : Ref. No. 2020-10-399: Supply, Delivery and Installation of Workstation and Office Furniture for the Group Manager's Office at 3<sup>rd</sup> Floor NHA Main Building, Diliman, Quezon City**

In consideration of the request of the bidders to have an ample time in preparing their bidding documents based on issued Bid Bulletin No. 2 (attached as "Annex A"), dated November 10, 2020, the Submission and Opening of Bids for the above-stated project scheduled on November 20, 2020 is hereby suspended.

The **new schedule for the Submission and Opening of Bids** has been moved on **Friday, November 27, 2020** at the Training Room, 2<sup>nd</sup> Floor GSD/COSDD Building, Elliptical Road, Diliman, Quezon City, not later than 10:00 a.m. Bids shall be opened immediately at the same venue. Late bids will no longer be accepted.

For the guidance and information of all concerned.

  
**ROMUEL P. ALIMBOYAO**  
Regional Manager A, Region 4/  
Chairperson, Central BAC



November 10, 2020

**BID BULLETIN NO. 2**

These Addenda are issued to modify or amend items in the Bidding Documents. These shall form an integral part of the Bidding Documents for the following contracts:

**CONTRACT:**            Ref. No. 2020-10-399    Supply, Delivery and Installation of Office Furniture for the Group Managers Office (MSG, FSG, HSSG) located at 3<sup>rd</sup> Floor NHA Main Building, Diliman, Quezon City

**Addendum No. 1 - Item 1: Thickness of Partitions of the Work Stations**

The thickness of laminated partitions shall be from **50 mm to 60 mm**

**Addendum No. 2 - Item 2: Work Station Center Drawer Finish**

The center drawer shall be **metal steel** to match the mobile pedestal.

**Addendum No. 3 - Item 3: Common Areas (Pantry) – 6-seater Dining Table**

25 mm thk marine woodgrain table top w/ pre-glued PVC edgeband, **fixed powder coated metal legs (4 legged)**, size W1600 x D800 x H750mm (removed the metal tray and front panel).

**Addendum No. 4 - Item 4: Filing Cabinet**

Sliding metal door w/ double lock key GA#22 Steel powder coated, **2 adjustable shelves.**

**Addendum No. 5 - Item 5: Executive Chair (high-back w/ headrest)**

High-back ergonomic chair w/ height headrest;  
Molded foam seat rest with leatherette upholstery;  
Mesh backrest (using 3D mesh fabric);  
With height adjustable lumbar support;  
With seat slide for seat depth adjustment;  
With gas lift for seat height adjustment;  
Synchro mechanism in 3 lock position;  
With PU soft pad armrest with multi adjust (height/angle/depth); and  
Polished aluminum seat support and 5 pronged base with nylon caster

**Addendum No. 6 – Item 6: Mini-conference chair (mid-back)**

Molded foam seat rest with leatherette upholstery;  
Mesh backrest (using 3D mesh fabric);  
With height adjustable lumbar support;  
With seat slide for seat depth adjustment;  
With gas lift for seat height adjustment;  
Synchro mechanism in 3 lock positions;  
With PU soft pad armrest with multi adjust (height/angle/depth);  
Polished aluminum seat support and 5 pronged base with nylon caster.


**Addendum No. 7 – Item 7: Staff Area – Clerical Chair**

Mid-back mesh chair;  
Cushioned seat rest with fabric upholstery;  
With gas lift for seat height adjustment;  
Synchro mechanism with lock upright position;  
With fixed T-shape armrest;  
Backrest connected to seat rest using a solid aluminum material connector;

**Addendum No. 8 – Item 8: Project Duration**

From 30 Calendar Days to 20 Calendar Days

For guidance and information of all concerned.

  
**ROMUEL P. ALIMBOYAO**  
Chairperson  
Central Bids and Awards Committee  
National Housing Authority