



November 19, 2020

BID BULLETIN NO. 1

Pursuant to section 8.4.3 of the 2016 Revised IRR which states that *“The Supplemental/ Bid Bulletins mentioned in the immediately preceding Subsection as well as all other notices to be made by the BAC to the bidder or prospective bidders shall be posted in the PhilGEPS bulletin board and sent electronically to the e-mail address indicated in the bidder’s registration”*.


This Addendum is issued to modify or amend the scheduled date and venue of Submission and Opening of Bids in the published/ posted Invitation to Bid. This amendment shall form an integral part of the Bidding Documents for the following projects:

Ref. No.	Municipality	ABC (₱)	Duration (c.d)	Required PCAB License
2020-S003	Construction of the “Sarimanok Sports Stadium” (Marawi Sports Complex) with Land Development located at Brgy. Dansalan, Marawi City, Lanao del Sur	199,993,841.02	365	Cat. “A” and “Medium B”
2020-S004	Construction of the Marawi Convention Center located at Most Affected Area, Marawi City, Lanao Del Sur	180,000,000.00	365	Cat. “A” and “Medium B”

Addendum No. 1 – **POSTPONEMENT AND NEW SCHEDULE AND VENUE OF SUBMISSION AND OPENING OF BIDS**

In view of the request of the contractor for ample time to study the above-cited projects for a thorough and credible submission of bids and in view of the above-cited changes in the procurement, all bidders and concerned parties are hereby informed that the **Submission and Opening of Bids** scheduled on December 4, 2020 shall be moved to **December 11, 2020, not later than 2:00 p.m., at the Board Room, 3rd Floor Main Building, NHA Main Compound, Diliman, Quezon City.**

For guidance and information of all concerned unit and bidder/s.


VICTOR C. BALBA
Assistant General Manager/
Chairperson, SBAC