



Office of the President
NATIONAL HOUSING AUTHORITY



October 21, 2021

BID BULLETIN NO. 1

Pursuant to Section 8.4.3 of the 2016 Revised IRR which states that "*The Supplemental/Bid Bulletins mentioned in the immediately preceding Subsection as well as all other notices to be made by the BAC to the bidder or prospective bidders shall be posted in the PhilGEPS bulletin board and sent electronically to the e-mail address indicated in the bidders' registration*".


This Addenda is issued to modify or amend the scheduled date of the Pre-bid Conference in the published/posted Invitation to Bid. This amendment shall form an integral part of the Bidding Documents of the following projects:

1. **Ref. No. 2021-10-040 (INFRA)** Construction of 4-Storey NHA Region VIII Office Building, Government Center, Brgy. Candahug, Palo, Leyte
2. **Ref. No. 2021-10-041 (INFRA)** Mt. Kambinliw Landscape, Brgy. Santiago, Loreto, Province of Dinagat Islands

Addendum No. 1– NEW SCHEDULE OF PRE-BID CONFERENCE

In view of the unavailability of the Chairperson and the Vice-Chairperson due to Chairperson's meeting with Congressman Rida Robes of the Lone District of San Jose Del Monte, Bulacan and the Vice-Chairperson's urgent meeting on Budget Preparation/Hearing and Work Programming which coincides with the scheduled Pre-Bid Conference on **October 29, 2021**, all prospective bidders are hereby informed that the **NEW SCHEDULE** for the **Pre-Bid Conference** of the above-mentioned projects shall be held on **November 4, 2021, 9:30 am** at the **Training Room, 2nd Floor, GSD/COSDD Building, NHA Main Compound, Diliman, Quezon City**.

For guidance and information of all concerned.


ROMUEL P. ALIMBOYAO
Regional Manager, Region IV Office/
Chairperson, Central Bids and Awards Committee
NATIONAL HOUSING AUTHORITY
Elliptical Road, Diliman, Quezon City